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Professional Services in-Demand Master Statement of Work (“SOW”) 
Effective June 1, 2013  

to 
SAP PUBLIC SERVICES, INC. (“SAP”) 

SOFTWARE END-USER LICENSE AGREEMENT effective September 9, 2003  
with 

COUNTY OF SAN LUIS OBISPO (“Licensee”) 

 
Name:  San Luis Obispo SAP Enterprise Consulting Support (“Service”) 

This Statement of Work (“SOW”) shall be governed by and subject to the terms and conditions of Exhibit C 
(Professional Services Schedule) to the Software End-User License Agreement (“Agreement”) between SAP 
and Licensee, having an Effective Date of September 9, 2003, and describes the Service, all or a portion 
which will be provided to Licensee in support of the SOW at the rates listed in Exhibit 2 (which is attached 
hereto and incorporated by reference), as authorized by Licensee by signing this SOW. 

The purpose of this SOW is to establish a list of service/maintenance tasks and an estimate of cost 
recommended by SAP to maintain a stable system environment.  It will be up to the County to decide when 
and in what order each task will be implemented.  The County is under no obligation to issue Task Orders or 
to complete any of the tasks listed below.  No task or payment can be started until the Licensee has issued a 
written Task Order and appropriation has been approved by the Licensee’s Board of Supervisors. 

1. Service Approach 

From time to time, Licensee will require SAP Consulting Services as defined in this SOW. The SAP 

Consultant(s) assigned to this Service will assist in the installation and/or maintenance of SAP Software and 

related products. 

Licensee and SAP will develop mutually agreed upon and properly approved and funded written Task Orders 

for the work to be completed in support of this SOW. Upon proper approvals, Task Orders will define the 

scope, timeline, and cost to perform specific tasks or projects utilizing the pre-approved labor rates available 

in this SOW. Licensee is owner of the Service and is responsible for and controls the implementation, scope, 

deliverables, project plan, work products, costs, resources, timeline and targeted solutions.  Licensee agrees 

to provide appropriate Service resources, including but not limited to equipment, (access to Licensee’s 

systems/landscapes, computer networks, printers), pertinent information, workspace, connectivity to access 

SAP networks and websites, and appropriate and cooperative personnel (including administrative support), to 

facilitate the performance of the Service.  Licensee shall designate a Project Manager to work with the SAP 

Consultant(s) to facilitate the provision of the Service.  It is mutually understood that business requirements, 

resources and dates may change.   

Licensee is responsible for revising the estimated Project plans and requesting changes to the requirements 

for SAP Services.  The SAP Consultant(s) may assist in planning the Project, selecting resources and quality 

checking the activities and progress. 

The period of performance for the Service under this SOW is estimated from June 1, 2013 to May 31, 2017 

(“Service Duration”).  The Consultant(s) will perform Service during this time, and provide support as specified 

by Licensee, pursuant to individual Task Orders.  This SOW and the individual Task Orders may be 

terminated by either party upon thirty (30) days prior written notice.  Licensee agrees to provide SAP at least 

fourteen (14) days prior written notice of a request to withdraw the Service of any assigned Consultant when 

such withdrawal is less than the Estimated Hours (listed in Section 3 of this SOW). 

2. Assumptions and Responsibilities 

Assumptions and responsibilities will be noted in each respective Task Order.  

 
3. Assigned SAP Consultants and Estimated Fees 
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Licensee wishes to engage SAP Professional Services to help support Licensee’s SAP system. There are 
several tasks with which Licensee may require SAP’s assistance which include, without limitation, upgrading 
Solution Manager to version 7.1, upgrading to Enhancement Pack 6, Security needs, NetWeaver/Web 
Services, Portal fine tuning, Workflows, building and implementing test plans and efficient patch cycles.  

SAP will deliver Service by providing Consultant(s) to be located at designated Licensee facilities in San Luis 
Obispo County. Depending on circumstances, and once mutually agreed upon, support will be provided either 
remotely or on-site. 

The Consultant type(s) and hours currently assigned to Licensee to perform Service, as required by Licensee, 
are as follows: 

 

Initiatives/ Tasks Estimated 
Start Date 

Estimated 
Hours 

Hourly 
Rates 

Estimated 
Extended 
Labor costs 

Solution Manager Consultant  
 Assist with  7.1 Upgrade  
 Assist with  San Luis Obispo transition to 

operational  excellence in the following areas: 
o Central System Administration 

o Project Management 
o Test Management 
o System Monitoring 

o Business Process Monitoring 

o E2E Root Cause Analysis 

o IT Technical Reporting 

o Centralized Alerting 

o Installation Keys 

o Early Watch Reporting 

o Change Management (Change Request 
Management & Maintenance Optimizer) 

o Service Desk 

 Assist with  Enhancement Pack upgrade 

 

TBD 200 K5-268/hr 
 

$53,600 

Basis Consultant 
 Assist with  7.1 Upgrade  
 Assist with  opportunities for continuous 

improvement of materials and delivery 

 

TBD 200 K5-268/hr 
 

$53,600 

Security Consultant and Access Controls 

 Assist in the preparation of a set of policies 
and procedures regarding SAP GRC, 
including appropriate security controls and 
practices 

 Assist with  proper compliance of the SAP 
environment to industry best practices and 
norms 

  Assist with  and identify and evaluate SOD 
risks generation by Access permissions 

  Assist with  the Access Control setup and 
maintenance 

TBD 200 K5-268/hr 
 

$53,600 
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 Assist with  the development of security 
designs and security testing 

 Assist with  the  project teams and process 
owners on changes needed to ensure 
Access and Security designs are compliant 

 Assist with  the Process Control setup and 
maintenance 

 

Portal Consultant 
 Assist with  Enhancement Pack upgrade 

 Assist with  existing landscape needs 

 Assist with  security requirements 

 

TBD 80 K5-268/hr 
 

$21,440 

System Architect 
 Assist with  7.1 Upgrade  
 Assist with  Enhancement Pack upgrade 

 Assist with IT-Process  implementation across 

all related IT-components  

 Assist with defining value-based business cases 

for customers 

 Assist with defining detailed blueprint for 

development requirements  

 Assist with planning, schedule, and coordinate 

activities related to system development 

projects 

 Assist with developing and review scope of 

technological work 

 Assist with technical direction 

 Assist with system or technical development 

expertise to the technical resource team 

 Assist with and mentor technical resources 

concerning methods, procedures, and 

standards to be used during design, 

development, and unit testing phases of system 

development projects 

 Assist with operating system and support for 

system optimization 

 Assist with identification of opportunities for 

continuous improvement of materials and 

delivery 

TBD 240 K7-352/hr $84,480 
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BI Consultant 

 Assist with Enhancement Pack upgrade 

 Assist with developing Metrics and KPI’s (Key 
Performance Indicators) 

 Assist with development of various Financial/ 
Accounting reports 

 Business Objects spot consulting 

TBD 80 K5-268/hr 
 

$21,440 
 

Assist with Spot Consulting for Optimizing 
County’s SAP System:  
 SAP- Purchasing 

 SAP- Materials Management 

 SAP- Financials 

 SAP- Human Resources  
 SAP- Payroll 

 

TBD 200 K5-268/hr 
 

$53,600 

80 K6-317/hr 
 

$25,360 

160 K7-352/hr $56,320 

Technical Upgrade – Project Preparation & 
Upgrade Assessment requirement.  Off-site GD  
GD Consultant and/or Senior Consultant 

 This is a mandatory assessment of the 
landscape by our GD team; this will determine 
resource needs, scope, and timeline. 

 

TBD 40 GD Senior – 
120/hr 

$ 4,800 

40 GD 
Consultant 
– 80/hr 

$ 3,200 

Technical Upgrade - Project Manager 
 Assist with Enhancement Pack upgrade 

 Assist with Project Management oversight 

 Assist with management of SAP Consultants 

 Assist with status reporting 

 

TBD 680.0 K7 – 352/hr $ 239,360 

Technical Upgrade - QA Manager 
 Assist with Enhancement Pack upgrade 

 Assist with Quality oversight 

 Assist with Quality status reporting 

 

TBD 40.0 K7 – 352/hr $ 14,080 

Technical Upgrade – FPA 
 Assist with Enhancement Pack upgrade 

 Assist with project financial  oversight 

 

TBD 34.0 K3 – 190/hr $ 6,460 

Technical Upgrade - Solution Manager Consultant 
 Assist with Enhancement Pack upgrade 

 Assist with Solution Manager usage for upgrade 
project   

 

TBD 120.0 GD Senior – 
120/hr 

$ 14,400 

Technical Upgrade - Test Lead 
 Assist with Enhancement Pack upgrade 

 Assist with all testing  needs 

 

TBD 80.0 K5 – 268/hr $  21,440 

Technical Upgrade - Project Manager – GD 
 Assist with Enhancement Pack upgrade 

TBD 360.0 GD Principal 
– 136/hr 

$  48,960 
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 Assist with Project Management oversight 

 Assist with management of SAP Consultants 

 Assist with status reporting 

 

Technical Upgrade - Quality Assurance – GD 
 Assist with Enhancement Pack upgrade 

 Assist with GD Quality oversight 

 Assist with GD Quality status reporting 

 

TBD 80.0 GD 
Consultant 
– 80/hr 

$  6,400 

Technical Upgrade – GD Technology Lead 
 Assist with Enhancement Pack upgrade 

 Assist with all technology  needs 

 

TBD 400.0 GD Senior – 
120/hr 

$  48,000 

Technical Upgrade - GD Technology Consultant 1 
 Assist with Enhancement Pack upgrade 

 Assist with all technology  needs 

 

TBD 440.0 GD 
Consultant 
– 80/hr 

$ 35,200 

Technical Upgrade - GD Technology Consultant 2 
 Assist with Enhancement Pack upgrade 

 Assist with all technology needs 

 

TBD 240.0 GD 
Consultant 
– 80/hr 

$ 19,200 

Technical Upgrade - GD Development Lead 
 Assist with Enhancement Pack upgrade 

 Assist with all Development  needs 

 

TBD 160.0 GD Senior – 
120/hr 

$ 19,200 

Technical Upgrade - GD Development Consultant 1 
 Assist with Enhancement Pack upgrade 

 Assist with all Development  needs 

 

TBD 40.0 GD 
Consultant 
– 80/hr 

$ 3,200 

Technical Upgrade - GD Development Consultant 2 
 Assist with Enhancement Pack upgrade 

 Assist with all Development  needs 

 

TBD 40.0 GD 
Consultant 
– 80/hr 

$ 3,200 

Technical Upgrade - GD Development Consultant 3 
 Assist with Enhancement Pack upgrade 

 Assist with all Development  needs 

 

TBD 40.0 GD 
Consultant 
– 80/hr 

$ 3,200 

Totals 
Planning and Estimating Purpose Only  

TBD 4,274.0 N/A $913,740 

*Represents 2012 Consultant K-rates. For planning and estimating purposes only.  

Note: This SOW does not create an appropriation or purchase order.  The above tasks represent 
recommendations by SAP and Licensee is not obligated to obtain any of the above services.  Each task or set 
of tasks will need to be individually addressed and appropriation adjustments will need to be approved by the 
Board of Supervisors through Licensee’s normal process.  No work should begin nor can any payment be 
made until the appropriation for a particular task or set of tasks has been approved by Licensee. 

Rates, hours and dollars can be adjusted upon SAP and Licensee’s mutual agreement to better 
accommodate Service objectives and schedule.  Technical Upgrade resource estimates and hour estimates 
are based on prior work estimates from other customers and represents SAP’s best effort estimates.  



6 

 

Page 6 of 13 

 

Upgrade requirements for Licensee are not known and actual resources and hour estimates are not known to 
SAP. 

The above hourly rates are applicable to Service commencing in June 1, 2013 shall remain fixed through May 
31, 2015.  Beginning June 1, 2015 and every year anniversary thereafter, hourly K-rates shall be adjusted 
upward according to any percentage rise in the Consumer Price Index (CPI), as that term is hereafter defined. 
The adjustment shall be by a percentage equal to the percentage increase of the CPI between the previous 
April published CPI and the corresponding CPI for the same period twelve months previous. If there is a 
decrease or no change in the CPI, then the preceding year’s rent will not be adjusted. Annual CPI adjustment 
shall not exceed five percent (5%) annually. The term A Consumer Price Index@ refers to the Consumer 
Price Index for All Urban Consumers, All Items Index (CPI-U), Los Angeles - Riverside - Orange County 
Statistical Area, California, based on the period of 1982-84 = 100 as published by the Bureau of Labor 
Statistics of the U.S. Department of Labor. The index for the adjustment date shall be the one reported in the 
U.S. Department of Labor’s most comprehensive official index then in use and most nearly answering the 
foregoing description of the index to be used. If it is calculated from a base other than the base period (1982-
84=100), the base figure used for calculating the adjustment percentage shall first be converted under a 
formula supplied by the Bureau. If the described index is no longer published, another generally recognized 
as authoritative shall be substituted by agreement of Licensee and SAP. If Licensee and SAP are unable to 
agree within 30 days after demand by either party, on application of either party the substitute index shall be 
selected by the chief officer of the San Francisco regional office of the Bureau of Labor Statistics or its 
successor. SAP shall provide written notice to Licensee of adjusted hourly K-rates on an annual basis. If the 
hourly K-rates are not adjusted at the time for said adjustment as provided herein, Licensee shall continue to 
pay invoices at the fees established for the prior period until such adjustment is made, at which time Licensee 
shall promptly pay to SAP any deficiency and shall henceforth pay at the adjusted hourly K-rates. 

Should the information provided by Licensee be inaccurate or should SAP gain additional information during 
the Service, the estimated fees, timeline and scope may be subject to change. 

The prices herein are based upon a 40-hour work week for core Service team members, including those from 
Licensee.  However, a Service of this nature may have “peak” periods where the Service team will be expected 
to work outside normal business hours. Licensee will continue to be responsible for maintaining the existing 
system and also for staffing the mutually agreed upon Task Orders appropriately.  

4. Compensation of SAP 

The Service provided by SAP will be invoiced monthly, on a time and travel related expense basis.  The 
invoice will include a summary of the work performed, the name of each Consultant and Consultant category 
(.e.g., K1), hours charged by each Consultant, and applicable travel related expenses.  SAP may issue 
separate invoices for time and travel related expenses.   

Travel related expenses including mileage reimbursement are to be reimbursed according to the Licensee’s 
travel reimbursement policies and shall follow Licensee guidelines as defined in the most current “2012 San 
Luis Obispo Travel Policy and Rates”, as amended from time to time during the term of this SOW. This 
appendix is available by clicking on the Adobe Acrobat icon below or downloading the file from the County 
Purchasing web site located at the following URL: 
 
http://www.slocounty.ca.gov/Assets/GS/Purchasing/Bids+$!26+Proposals/1175+RFP+Appendix+G.pdf 

All payments for undisputed amounts are due 30 days from Licensee’s receipt of SAP’s invoice.   

Any invoice discrepancies and/or disputes will be documented by Licensee and forwarded to SAP within 14 
days of the receipt of the invoice.  

 

SAP will mail invoices monthly to the following Licensee billing address: 
 
County of San Luis Obispo 
Mr. James Hamilton 
Assistant Auditor-Controller 
County Government Center 

http://www.slocounty.ca.gov/Assets/GS/Purchasing/Bids+$!26+Proposals/1175+RFP+Appendix+G.pdf
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1087 Santa Rosa Street  
San Luis Obispo, CA  93408 
 
Notwithstanding anything to the contrary, Licensee acknowledges and agrees that without limitation, SAP's 
right to stop its performance of the Service at any time during the period where payment for undisputed 
services remains outstanding. 
 
SAP contact for invoice questions: Tom Rocco, 619-275-2208, tom.rocco@sap.com  
 
Licensee contact for payment questions: Daniel Milei, (805) 781-5072, dmilei@co.slo.ca.us  
 
5.        Non-Solicitation/No-Hire 

Neither party shall solicit or hire, in any capacity whatsoever, any of the other party’s employees involved in 
this SOW during the term of this SOW and for a period of six (6) months from the termination hereof, without 
the express written consent of the other party.   

6. Changes 

Any change to this SOW shall be subject to mutual written agreement of the parties and shall be made in 
accordance with Exhibit 3 hereto, Change Order, which is hereby incorporated by reference.  SAP shall not 
commence performance of Service on any such change unless and until the change has been agreed to in 
writing by both parties.  
 

7. Exhibits 

The following exhibits are made a part of this SOW and incorporated herein by reference: 

 Exhibit 1 = Service Definition  
Exhibit 2 = Service Rate Schedule  

   Exhibit 3 = Service Change Order Procedure 
 

 

 

  

mailto:tom.rocco@sap.com
mailto:dmilei@co.slo.ca.us
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Exhibit 1 
to the Master Statement of Work (“SOW”) 

dated June 1, 2013 
to the 

Professional Services Schedule effective September 9, 2003 (“Agreement”) 
between 

SAP Public Services, Inc. (“SAP”) 
and 

County of San Luis Obispo (“Licensee”) 

 

Service Definition 

 
 
This Exhibit 1 to the SOW addresses the utilization of SAP Consulting Services according to the Service.  It is 
mutually understood that business requirements, resources and dates may change subject to the applicable 
terms of this SOW and that any such material change requested by Licensee or that results from Licensee’s 
inability to provide agreed upon resources and/or to perform its other responsibilities as set forth herein, or 
that results from Licensee errors or omissions, may result in a Change Order in accordance with the Change 
Order Procedure described in Exhibit 3 to this SOW. 
 
It is understood by SAP and the Licensee that any material changes to scope of this SOW will be addressed 
through a formal change order process.  Material changes are those which specifically will impact budget, 
scope, timeline or resources.   
 

2.0  Service Approach 
 
All Consultants will be approved by Licensee at least two weeks prior to the estimated start date shown in 
Section 3 of this SOW. 
 
2.1 Project Timelines & Scope 

 
Not included in this Master SOW. Project timelines and scope are to be determined and detailed for each 
respective Task Order.   
 
2.2 Project Toolset 
 
All supporting documentation work product will be developed for industry standard Microsoft Windows-based 
PCs using appropriate (as reasonably determined by SAP) Microsoft Office applications (Word, Excel, and 
PowerPoint) or other mutually agreeable documentation development process and/or application.  
 
Licensee will support the use of the SAP team laptops on its network or Licensee will provide PCs with the 
Microsoft Office Suite and e-mail capability for the Project team. 
 
2.3 Project Organization 
 
Licensee agrees to provide appropriate Service resources as necessary to facilitate SAP’s performance of the 
Service.   
 
Licensee will allocate the following described personnel to the Service with appropriate knowledge of the 
indicated area and the skills to perform the Licensee tasks, and any additional personnel that may be 
necessary for Licensee to perform its obligations under the implementation work plan.  Unless otherwise 
stated in Section 2 all resources will be considered full time equivalents. 
 
Logistics: 
 
Primary Workspace:    
 
County of San Luis Obispo offices and remote locations. 
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Workspace Resources:  
 
Licensee will provide a working environment and facilities adequate for SAP to perform their assigned duties. 
This includes, but is not limited to, adequate conference rooms, cubicle space, and telephone access. 

Service team members will be given access to the Licensee’s SAP environment. Licensee shall provide secure 
dial-in and/or direct access to the Licensee networks as necessary.  SAP resources agree to use of County 
systems and network, including the SAP environment, according to Licensee’s security policies. 

SAP will be provided with full access to all of Licensee’s facilities necessary to deliver the Service, including 
all necessary identification material (badges, cards,), subject to the terms and conditions of the Agreement.  
This may include full access to such buildings and systems during and after normal business hours, on 
weekends, and on holidays. Limitation of SAP access during these times may reduce SAP’s ability to 
maintain the proposed schedule. 

 

During the Service Preparation Phase, the SAP and Licensee Project Managers will agree upon a project 
work week for each full time Consultant.  Such work week will be defined in one of the following categories: 

1. 3-4-5 (3 nights/4 days at Licensee’s location; 5
th
 day at remote location). 

2. Four days (40 hours) at Licensee’s location. 
3. Five days at Licensee’s location. 

Other, as mutually agreed prior to the Project or as the Project progresses. 
Note: The County will not be charged for the time needed to reach County facilities and/or return to the 
Consultant’s place of origin (“travel time”).  
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Exhibit 2 
to the Master Statement of Work (“SOW”) 

dated June 1, 2013 
to the 

Professional Services Agreement effective September 9, 2003 (“Agreement”) 
between 

SAP Public Services, Inc. (“SAP”) 
and 

County of San Luis Obispo (“Licensee”) 

Service Rate Schedule 
 

The following rate categories have been defined for SAP consultants: 

  

K1 = Junior Consultant 
K2 = Consultant I 
K3 = Consultant II 
K4 = Consultant III 
K5 = Senior Consultant/Management Consultant 
K6 = Lead Consultant/Project Implementation Manager/Implementation Specialist 
K7 = Developer / Consulting Manager / Platinum or Senior Consultant / Global 

Support Manager / Senior Project Implementation Manager / Industry 
Specialist 

K8 = Senior Developer / Consulting Director / Consulting Vice President 

The rates applicable to each category in US dollars are as follows: 

 

 GD Sr GD K1 K2 K3 K4 K5 K6 K7 K8 

Hourly Rate (1) 80 120 135 160 190 221 268 317 352 400 

Off-Hours 
Hourly Rate (2) 

- - 200 240 285 325 390 460 520 600 

On-Call Hourly 
Rates (3) 

- - 135 135 135 135 135 135 135 135 

 
 

Travel Related Expenses: Per County reimbursement policy 

(1) Hourly rates are applied to consulting Services provided Monday through Friday, 6:00 a.m. - 8:00 p.m., 
excluding holidays as observed by SAP and the County.  For work at Licensee’s premises, a minimum 
charge amounting to four (4) hours for the given Consultant is billable.   

(2) The following constitutes Off-Hours: 
 • SAP observed Holidays 

 County observed Holidays 
 • Weekends:  8:00 p.m. Friday until 6:00 a.m. Monday 
 • Weekdays:  8:00 p.m. until 6:00 a.m. 

(3) On-Call Service is a pre-arranged Service by which Licensee places a request to have a Consultant 
accessible for a specified time period.  During the period for which a Consultant is accessible, On-Call 
Rates will be charged.  If a Consultant must actually perform Services during the On-Call period, the 
Services will be billed at the appropriate Hourly Rate or Off-Hours Hourly Rate, instead of the On-Call 
rate.   This Service will be provided remotely via a telecommunications link.   

(4) Remote Services can be requested via SAP’s toll-free number and are provided via a telecommunications 
link during business hours (Monday through Friday, 6:00 a.m. – 8:00 p.m.).  Remote Services will be 
provided at the rates set forth above. 
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(5)   Travel related expenses incurred by consultants will be reimbursed according to the County's travel 
reimbursement policies and shall follow County guidelines as defined in the most current “2012 San Luis 
Obispo Travel Policy and Rates”, as amended from time to time during the term of this SOW. This appendix is 
available by clicking on the Adobe Acrobat icon below or downloading the file from the County Purchasing 
web site located at the following URL: 
 
http://www.slocounty.ca.gov/Assets/GS/Purchasing/Bids+$!26+Proposals/1175+RFP+Appendix+G.pdf 

 

(6) If Services are pre-arranged and Licensee cancels with less than two (2) business days’ notice, Licensee 
will be billed for eight (8) hours at the applicable K-Rate. 

(7) The above hourly rates are applicable to Services commencing in June 1, 2013 shall remain fixed through 
May 31, 2015.  Beginning June 1, 2015 and every year anniversary thereafter, hourly K-rates shall be 
adjusted upward according to any percentage rise in the Consumer Price Index (CPI), as defined above. 

 

http://www.slocounty.ca.gov/Assets/GS/Purchasing/Bids+$!26+Proposals/1175+RFP+Appendix+G.pdf
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Exhibit 3 
to the Master Statement of Work (“SOW”) 

dated June 1, 2013 
to the 

Professional Services Agreement effective September 9, 2003 (“Agreement”) 
between 

SAP Public Services, Inc. (“SAP”) 
and 

County of San Luis Obispo (“Licensee”) 

Service Change Order Procedure 
 
Any change to this SOW must be agreed to, in writing, by both parties.  The following procedure (whether 
requested by Licensee or SAP) will be used to control all changes. All Requests For Change (“RFC”) to the 
SOW must be made in writing and shall be submitted by the appropriate Project Manager.  Each request 
should contain the following information: 

 The requested change; 

 The impact, if any, on the existing work product; 

 Estimated impact, if any, on Project schedule; and 

 Estimated change, if any, in consulting fees. 
 
The Project Manager shall review and accept or reject the RFC.  If rejected, the RFC shall be returned to the 
submitting party with written reasons for rejection and, as appropriate, any alternatives. 
 
All approved RFC's will be incorporated into the Change Order to this SOW.  SAP will not perform any 
Services outside of the SOW until the RFC has been signed. 
 
1. Describe the requested change: 
 ____________________________________________________________________________________

____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________ 

 
2.   Define the impact, if any, on existing work product: 
 ____________________________________________________________________________________

____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________ 

 
3.   Define additional work product required as a result of the requested change, if any: 
 ____________________________________________________________________________________

____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________ 

 
4.   Define the impact, if any, to the existing Project schedule.  Provide an updated Project schedule, if 

appropriate. 
 ____________________________________________________________________________________

____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
__________________________________ 

 
5. Provide an updated work product and payment schedule, if appropriate.  

____________________________________________________________________________________
____________________________________________________________________________________
______________________________________________________ 
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The effective Date of this Change Order is _______________. 
 
Accepted By: Accepted By: 
SAP Public Services, Inc. County of San Luis Obispo 
(SAP) (Licensee) 
 
By:    By:    
 
Print name:    Print name:    
 
Title:    Title:    
 
Date:    Date:     
 


